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FUNDING, RIGHT-OF-WAY ACQUISTION AND CONSTRUCTION 

ADMINISTRATION AGREEMENT 
FOR ROADWAY AND EAST LINK PROJECT IMPROVEMENTS 

AT 120TH AVE NE AND 124TH AVE NE  
 

This Agreement, made and entered into this 6th day of May, 2015 between the City of Bellevue, 
herein after called “City,” and the Central Puget Sound Regional Transit Authority 401 South 
Jackson Street, Seattle, Washington 98104, herein after called “Sound Transit,” each of which is 
referred to herein individually as “Party” or collectively as “Parties.” 
 

RECITALS 
 

WHEREAS, the City is a non-charter optional municipal code City incorporated under 
the laws of the State of Washington, with authority to enact laws and enter into Agreements to 
promote the health, safety and welfare of its citizens and for other lawful purposes; and 
 

WHEREAS, Sound Transit is a regional transit authority created pursuant to chapters 
81.104 and 81.112 Revised Code of Washington (RCW) with all the powers necessary to 
implement a high capacity transit system within its boundaries in King, Pierce, and Snohomish 
Counties; and 
 

WHEREAS, the City and Sound Transit entered into an Umbrella Memorandum of 
Understanding hereinafter “MOU” for Intergovernmental cooperation regarding the East Link 
Project, on November 15, 2011, and First Amendment to the MOU on June 21, 2013; and 
 

WHEREAS, the MOU provides for subsequent Agreements that may be necessary to 
fully implement the project and that the final form of such Agreements will need to be 
developed; and 
 

WHEREAS, the MOU provides for a collaborative design process throughout the final 
design of the East Link project; and 
 

WHEREAS, in November 2011, the Parties entered into a Transit Way Agreement 
which provides Sound Transit’s temporary and long term use of City right-of-way; and   

 
WHEREAS, the Parties have entered into an Amended and Restated Umbrella 

Memorandum of Understanding dated May 6, 2015, which authorized execution of this 
Agreement; and  
 

WHEREAS, Sound Transit and the City have agreed to a project alignment for East 
Link, which will require raising the existing street roadway profile of 120th Avenue NE and 124th 
Avenue NE to facilitate a retained cut station and alignment; and 
 

WHEREAS, the City has adopted a Capital Investment Plan Program “CIP,” which 
includes advancing the necessary City design, right-of-way, and construction of planned arterial 



2 
 

street improvements identified in the City’s Comprehensive Plan, Transportation Facilities Plan 
(TFP), and CIP for 120th Ave NE, between NE 12th Street and NE 16th Street, CIP Plan Project 
PW-R- 168, and 124th Ave NE, between NE Spring Boulevard and NE 18th Street, CIP Plan 
Project PW-R-166; and 
 

WHEREAS, the Parties have agreed that it is of benefit to have the arterial street 
improvements constructed and substantially completed as early as reasonably possible prior to 
Sound Transit’s construction of the East Link project and associated contract package known as 
E-335; and 
 

WHEREAS, the City and Sound Transit desire to coordinate the design, right-of-way 
acquisition and construction of the 120th Avenue NE and 124th Avenue NE projects to improve 
efficiency and to reduce costs to the Parties as well as the public and private property owners 
whose property is necessary to construct and operate the two projects; and  
 

WHEREAS, the City has designed 120th Avenue NE and 124th Avenue NE projects, 
with input, review, and concurrence from Sound Transit; and  

 
WHEREAS, the City will act as the lead agency in completing the design and 

constructing the arterial street improvements including the bridge and supporting structures and 
systems; and 
 

WHEREAS, the City shall be responsible for the bid advertisement, award, construction 
administration, materials testing, and agency representation of the arterial street improvements; 
and 
 

WHEREAS, Sound Transit shall be responsible for concurrence of the design, inspecting 
the work, and taking ownership and control of those portions of the 120th Avenue NE and 124th 
Avenue NE Projects which are necessary to raise the existing street roadway profile for the East 
Link Project; and  
 

WHEREAS, the Parties shall be responsible for acquiring all necessary property rights 
as set forth in this Agreement from private and public property owners to construct and operate 
their respective projects and systems, and have agreed on a common and joint approach to 
coordinating the appraisal analysis and securing the necessary rights required. 
  

NOW, THEREFORE, in consideration of the mutual promises and covenants contained 
herein and in the MOU, the Parties agree to the following terms and conditions: 
 
1.0 PURPOSE:  
 
The East Link Project, defined below, is designed to cross under two existing roadways, 120th 
Avenue NE and 124th Avenue NE, which will require elevating the profile of the roadway.  The 
City has identified 120th Ave NE, between NE 12th Street and NE 16th Street (CIP Plan Project 
PW-R- 168)( the “120th Project”), and 124th Ave NE, between NE Spring Boulevard and NE 
18th Street (CIP Plan Project PW-R-166) (the “124th Project”) for widening and other 
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improvements described below (collectively referred to as “Project”).  The City and Sound 
Transit desire to coordinate and share the costs for the design, right-of-way acquisition and 
construction of the Project to improve efficiencies and reduce costs. 
 
The purpose of this Agreement is to identify and define the responsibilities of the Parties with 
respect to funding, design, property acquisition, and construction for the Project, including but 
not limited to underground and overhead utilities, arterial street improvements, bridge, bridge 
abutments, piers (excluding architectural finishes), pier cap, retaining walls, railings and fencing, 
asphalt and concrete pavements, illumination systems, traffic signal systems, landscaping, curb 
and gutter, and sidewalks. 
 
2.0 DEFINITIONS 
 

2.1 East Link Project.  Contract Package E335 of the East Link leaves the former 
BNSF Railway corridor at-grade and then transitions to a retained cut under 120th 
Ave NE to a retained cut at 120th Station.  After leaving the 120th Station, the route 
continues in a retained cut under 124th Ave NE.  The retained cut rail profile requires 
raising the existing roadway profiles, and constructing new bridges spanning the 
retained cut.  As depicted and described in Exhibits A and B attached hereto and 
incorporated herein.  
 

2.2 120th Project.  The 120th Project includes elevating the existing roadway profile, 
including the bridge and supporting structures and systems, to accommodate the East 
Link Project and completing widening and other improvements of 120th Ave NE, 
between NE 12th Street and NE 16th Street as identified in CIP Plan Project PW-R- 
168.  As depicted and described in Exhibit A attached hereto and incorporated 
herein.    

 
2.3 124th Project. The 124th Project includes elevating the existing roadway profile, 

including the bridge and supporting structures and systems, to accommodate the East 
Link Project and completing widening and other improvements of 124th Ave NE, 
between NE Spring Boulevard and NE 18th Street as identified in CIP Plan Project 
PW-R- 166.  As depicted and described in Exhibit B attached hereto and 
incorporated herein.      

 
2.4 Right-of-Way Defined.  The “Right-of-Way” is comprised of the property and 

property rights Sound Transit needs to acquire to construct improvements in a raised 
profile configuration and the City needs to acquire to construct an arterial street 
improvement.    

 

2.5 Right-of-Way-Costs include but are not limited to administrative costs, appraisal, 
and other consultant fees, negotiation costs, condemnation costs, legal fees (internal 
and/or external), attorney’s fees and costs if awarded, damages or cost to cure, 
relocation expenses and just compensation for fee, permanent and temporary 
easements, or other construction rights.  Section 3.0 of this Agreement identifies the 
Right-of-Way to be acquired and conveyed by either Party, and what portion of the 
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cost sharing of the Right-of-Way-Costs is assigned to each of the Parties for fee, 
permanent and temporary easements or other construction rights.  

 
3.0 PROPERTY ACQUISITION 

 
3.1 Acquisition of property for 120th Project – City as Lead Agency.  The Parties have 

identified the Right-of-Way necessary for the 120th Project as generally depicted and 
described in Exhibit C.  The City is designated as the Lead Agency and is authorized 
to acquire all Right-of-Way for construction of the 120th Project.  Such acquisition 
authorization includes making offers to, negotiating agreements with, and 
commencing any actions under eminent domain to acquire the property necessary for 
the 120th Project.     

 
3.2 Acquisition of property for 124th Project – Sound Transit as Lead Agency. The 

Parties have identified the Right-of-Way necessary for the 124th Project as generally 
depicted and described in Exhibit D.  Sound Transit is designated as the Lead 
Agency and is authorized to acquire all Right-of-Way for construction of the 124th 
Project.  Such acquisition authorization includes making offers to, negotiating 
agreements with, and commencing any actions under eminent domain to acquire the 
property necessary for the 124th Project.  Upon acquisition of the necessary property 
rights for the 124th Project, Sound Transit shall execute a Temporary Construction 
Easement, in substantially the form attached hereto as Exhibit E granting the City, 
and its respective employees, representatives, agents, and contractors, access upon, 
over, across and under property acquired by Sound Transit for the 124th Project and 
East Link guide-way and 120th Station, which are necessary for the construction of 
the improvements contemplated under this Agreement. 

 
3.3 Lead Agency Responsibilities and Standards.  

 
3.3.1 Negotiation. Both Parties acknowledge that they are required to pay fair 

market value for the Right-of-Way for the Project.  The Parties also 
acknowledge that the Project is being constructed with public funds and 
that such acquisitions may impact project budgets.  As further outlined in 
this Agreement, the assigned property agents shall keep each other 
informed of the status of negotiations and shall consider input from each 
other as to settlement.   
 

3.3.2 Acquisition Process.  In addition to the agreed process steps outlined in 
this Section, the Parties agree to follow applicable agency regulations and 
guidelines in conducting their respective property acquisition activities, 
and further acknowledge that the property acquisitions processes may 
involve additional required steps, to be determined by the Real Property 
agents for the City and Sound Transit responsible for the acquisitions.  
Acquisitions shall comply with all necessary grant funding requirements, 
and FHWA, WSDOT, and FTA certification requirements and provisions. 
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3.3.3 Feasibility/Appraisal/Other Document Exchange.  At the time of 
conveyance, the assigned property agent for the Lead Agency shall 
provide a copy of their complete acquisition file for each parcel identified 
to the assigned property agent for the other Party.  Such acquisition file 
may include title report(s), feasibility studies, appraisal(s), review 
appraisal(s), and other relevant documents related to the acquisition.   
 

3.3.4 Right-of-Way Certification.  The City shall be responsible for 
coordinating with WSDOT for Right-of-Way Certification.  For those 
parcels on which Sound Transit is the Lead Agency, Sound Transit shall 
coordinate with the City to ensure the Right-of-Way Certification 
procedures are followed, diaries of communications with property owners 
are maintained, and appropriate documentation is provided to the City for 
such Right-of-Way Certification.  
 

3.3.5 Utilities.  For the 120th Ave NE and 124th Ave NE Projects, where there 
are recorded private utility easements with existing franchise utilities, 
which require relocation for the purposes of constructing the roadway 
improvements and require acquisition of new private easement rights, the 
City shall develop the necessary agreement with the franchise utility and 
be responsible for negotiations, acquisition, and compensation for those 
necessary easements. 

 
3.4 Payment – Property Acquisition.  The Parties acknowledge that certain property 

interests, and/or certain damages are associated only with the City’ improvements to 
120th Avenue NE, and 124th Avenue NE, or only with Sound Transit’s project to 
elevate the roadways to accommodate the East Link project, and that certain other 
interests are required, to various degrees, for each Project.  The Parties agree that 
Exhibit F accurately captures their respective percentage of responsibility for Right-
of-Way Costs for the Projects.   
 
Each Party shall be responsible to pay its identified percentage of actual Right-of -
Way Costs incurred for the Project to the Lead Agency in the manner set forth in this 
Agreement.  Each Party’s respective obligation to pay the percentage set forth herein 
shall apply to the final just compensation established for each property, regardless of 
how the compensation is established, and regardless of whether the final just 
compensation amount is higher or lower than the agency’s appraised amount, 
subsequent offers or amended offers, negotiated settlement or judgment at trial (Final 
Just Compensation).  Such obligation shall also include all the costs associated with 
acquiring the Right-of-Way as defined in Section 2.5 of this Agreement.   

 
3.5 Schedule.  The Parties agree that time is of the essence and to initiate property 

acquisition for those parcels for which they have been designated as Lead Agency 
immediately following execution of this Agreement or as soon thereafter as 
reasonably practical.  The Parties shall use best efforts to acquire the necessary 
property rights for the Project in accordance with all regulatory and acquisition 
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procedures, which secures all necessary right-of-way for 120th Ave NE on or before 
August 1, 2015, and secures all necessary right-of-way for 124th Ave NE on or before 
November 10, 2015.  In the event condemnation is required and enforced, these dates 
shall be March 11, 2016, and December 30, 2015, respectively.  These dates are 
critical to allowing construction to begin as early as possible, and minimize other 
financial risks and obligations of each Party. 
 

3.6 Coordination.  The Parties shall work cooperatively to respond to and work with 
affected property owners regardless of the Lead Agency assigned to the acquisition.  
All final design and construction inquiries shall be directed to the City as they are 
lead for final design, construction, and administration of the construction contract.  
The City shall consult with Sound Transit where inquiries are related to construction 
of facilities that will be owned and maintained by Sound Transit. 

 
3.7 Modifications to Right-of-Way Necessary for the Project.  The Parties 

acknowledge that modifications to the Right-of-Way for the Project may be necessary 
to address alterations to the Project, property acquisition negotiations, or other issues 
encountered.  The Parties shall work cooperatively to update Exhibits C, D, H and I 
to address such concerns, which may include more detailed parcel maps.  Such 
modifications shall not alter the Parties’ proportionate share of responsibility 
identified in Exhibit F.   

 
3.8 Payment.  Upon determination of Final Just Compensation, the Lead Agency shall 

invoice, with all necessary backup documentation, the other Party for their percentage 
of responsibility as identified in Exhibit F.  The Party invoiced shall remit payment 
within sixty (60) days of receipt of such invoice, unless otherwise agreed to by the 
Parties.  Invoices and payments to the City shall be sent to the City’s Designated 
Representative set forth in Section 9.0 of this Agreement.  Invoices and payments to 
Sound Transit shall be sent to “Sound Transit Accounts Payable, Union Station, 401 
S. Jackson Street, Seattle, WA 98104.”  Failure to pay within sixty (60) days will be 
deemed a failure to perform and subject to the provisions of Section 10.0 Default set 
forth herein.     

 
4.0 OWNERSHIP OF IMPROVMENTS AND CONVEYANCE 

 
4.1 Ownership of Improvements. Upon completion and Final Acceptance of the 

Project, each Party shall take ownership of its respective improvements identified in 
this Section as “City Improvements” and “Sound Transit Improvements” and further 
depicted and described in Exhibits M and N.  Throughout the course of design and 
construction, each Party shall be solely responsible for approving the final design, 
inspecting the construction of, and taking ownership and control over the 
improvements to be owned by that Party. 
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4.1.1 124th Project: 
a. “City Improvements”:  The City shall own and maintain all 

improvements above the pile cap, excluding the Sound Transit 
Throw Screens, as depicted and descripted on Exhibit M.   

b. “Sound Transit Improvements”: Sound Transit shall own and 
maintain all improvements below the pile cap and the Sound 
Transit Throw Screens above the pile cap, as depicted and 
described on Exhibit M.  

 
4.1.2 120th Project 

a. “City Improvements”:  The City shall own and maintain all 
improvements above the pile cap, excluding the Sound Transit 
Throw Screens, as depicted and described on Exhibit N.  The City 
shall also own and maintain the storm drainage pipe and casing, 
which passes under the East Link Project, as depicted and 
described on Exhibit N.  

b. “Sound Transit Improvements”: Sound Transit shall own and 
maintain all improvements below the pile cap and the Sound 
Transit Throw Screens above the pile cap, as depicted and 
described on Exhibit N.   

4.2 Conveyance 
 

4.2.1 Transit Way Agreement.  Upon completion and final acceptance of the 
Project, the City’s Transportation Director and Sound Transit’s Executive 
Director of Design Engineering Construction Management shall update 
Exhibits “A” and “B” of the Transit Way Agreement to reflect the 
widened and improved roadway as contemplated in Section 4.0 of the 
Transit Way Agreement dated November 2011.  All Sound Transit 
Improvements within the footprint of the improved Public Rights-of-Way 
shall be subject to the grant of the Transit Way Agreement and all other 
terms and conditions contained therein.  
 

4.2.2 120th Project. Upon completion and final acceptance of the 120th Project, 
the City shall execute all documents necessary to transfer the property 
rights generally depicted and described in the attached Exhibit H to 
Sound Transit for the East Link Project and Sound Transit Improvements 
not covered by Section 4.2.1 of this Agreement.    
 

4.2.3 124th Project. Upon completion and final acceptance of the 124th Project, 
Sound Transit shall execute all documents necessary to transfer the 
property rights generally depicted and described in the attached Exhibit I 
to City for the City Improvements identified in this Section. 

 
4.3 As-Built Copies:  After physical completion of the Project, the City shall provide 

Sound Transit as-built copies in Auto-CAD format for all areas of Work, as defined 
in this Section to be owned by Sound Transit (the Sound Transit Improvements).  
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5.0 DESIGN  

 
5.1 Design.  The Design is the work necessary to complete the overall engineering design 

and associated costs for the Project between 30% preliminary design to final design, 
including supporting engineering through project bid advertisement, permitting, 
acquiring environmental approvals where applicable, utility coordination, consultant 
and administrative costs. 
 

5.2 City Responsibilities.   
 

5.2.1 The City shall be the Lead Agency for completing the final design of the 
Project including preparation of Plans, Specifications, and Cost Estimates 
(PS&E) in accordance with the City’s Design Manual, WSDOT Standard 
Specifications for Road, Bridge, and Municipal Construction, and Sound 
Transit’s Design Construction Manual, where applicable.  Design 
coordination shall include Sound Transit review, comment, and 
concurrence to advancing the final design.  The City will address and 
document all deviation approvals related to the City’s standards and Sound 
Transit’s Design Criteria Manual, guidelines, and funding for related CIP 
improvements. 
 

5.2.2 Design and related Construction documents shall be developed in 
accordance with applicable FHWA and FTA requirements, criteria, and 
grant funding provisions. The Parties shall coordinate to determine how 
and where requirements and provisions are applicable and how to best 
format necessary Plans, Contract Documents, Specifications, and Special 
Provisions ensuring compliance and resolution of any potential conflicts. 
 

5.2.3 The City shall have the final approval with respect to the design of the 
City improvements. 

 
5.3 Sound Transit Responsibilities. 

 
5.3.1 Sound Transit shall support the City’s completing the final design, and 

construction of the Project. 
 

5.3.2 Sound Transit shall review, comment, and collaborate in reaching 
concurrence and resolution of comments for advancing the final design.  
The Parties will work to resolve all comments in providing a complete 
final set of documents for bid advertisement and construction.  Any items 
identified for Addenda will also be coordinated with the City for inclusion 
in final contract documents. 
 

5.3.3 Sound Transit will review and approve all deviations related to the East 
Link project and associated Design Construction Manual. 
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5.3.4 Sound Transit shall have the final approval with respect to the design of 

the Sound Transit Improvements.   
 

5.3.5 Sound Transit’s failure to comment, within twenty (20) working days, on 
any final design plans prior to bidding or construction shall be at Sound 
Transit’s risk of loss. 
 

5.4 Payment – Design.  Sound Transit shall pay the City the sum of One Million Eight 
Hundred Eighty-Two Thousand Eight Hundred Forty-Six Dollars ($1,882,846) for its 
proportionate share of the Design of the Project within sixty (60) days of invoice from 
the City accompanied by copies of invoices from City’s consultants to verify costs.  
Such payment shall be sent to the City’s Designated Representative set forth in 
Section 9.0 of this Agreement.  Failure to pay within sixty (60) days will be deemed a 
failure to perform and subject to the provisions of Section 10.0 Default of this 
Agreement.    

 
6.0 CONSTRUCTION CONTRACT ADMINISTRATION  

 
6.1 Construction.  

 
6.1.1 Definition of “Work.”  The provision of all labor, materials, tools, 

equipment, and everything needed to successfully complete the Project 
according to the construction contract(s).  A brief description of the Work 
is included in Exhibit J attached hereto and incorporated herein.  
 

6.1.2 Construction of the Project shall comply with the current edition of the 
Washington State Department of Transportation Standard Specifications 
for Municipal Construction, current edition City of Bellevue Special 
Provisions, current edition of the City of Bellevue Utility Engineering 
Standards, current edition of Sound Transit’s Design Criteria Manual 
(DCM) for East Link, Utility relocation Agreements with third party 
utilities, property commitments, and approved deviations, where 
applicable.   
 

6.1.3 Construction of the project shall follow the City’s construction procedures 
including but not limited to construction inspection, dispute resolution, 
and acceptance of the project, including coordination with Sound Transit 
in the processing of Change Orders, Materials submittals and acceptance, 
and contract documentation or authorization of any additional work.  A 
matrix establishing the limits of individual approval authority by 
representatives of the Parties is attached in Exhibit K. 
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6.2 City Responsibilities.   
 

6.2.1 The City shall be responsible for the construction administration, 
inspection, materials testing, and agency representation during 
construction of the Project.   
 

6.2.2 As Lead Agency, the City shall provide all necessary construction 
administration actions to administer and complete the Project. 
 

6.2.3 The City shall have exclusive control of the Project, such that the Parties 
are satisfied that the final accepted work is performed in accordance with 
the contract documents. 
 

6.3 Sound Transit Responsibilities.  
 

6.3.1 Sound Transit shall be responsible for the inspection, materials reviews, 
and approvals for the Sound Transit Improvements defined in Section 4.1.  
Sound Transit’s inspections, review comments, and approvals shall be 
coordinated and communicated through the City to the prospective 
contractor.  Sound Transit will also be provided the opportunity, but shall 
not be obligated, to review and comment on bridge submittals, provided 
Sound Transit shall provide comment within ten (10) working days of 
notice from the City. 

 
6.4 Bid Review and Award.   

 
6.4.1 The City shall advertise, review bids, award, and administer the 

performance of the construction contract(s), perform inspections, materials 
testing, and represent all agency interests, including coordination and 
receiving authorization by WSDOT Local Programs to advertise and 
award the Project, as may be required. 
 

6.4.2 Advertising and Award: Upon Bid opening the City shall review the bid 
proposals to determine the lowest responsible bidder and shall submit the 
name of the bidder and bid amount along with the names and bid amounts 
of the next lowest and responsive bidders to the Sound Transit Designated 
Representative within five (5) calendar days of the bid opening. 
 

6.4.3 Recommendation to accept or reject bids:  Within three (3) calendar 
days of receipt of the bid information, Sound Transit shall submit to the 
City Designated Representative their recommendation regarding the Bid 
Award to the lowest responsible bidder or justification for rejection of a 
bid proposal.  Upon receipt of Sound Transit’s written concurrence and 
recommendation to award to the lowest responsible bidder, the City shall 
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advance the recommendation to the Bellevue City Council by motion for 
award of a construction contract. 
 

6.4.4 City’s Right to Reject Bids:  The City further reserves the right to reject 
any and all bids based on the City’s determination of bid irregularities or 
non-responsive bids as provided in the City’s codes and policies and the 
WSDOT Standard Specifications. 
 

6.4.5 Pre-Construction and Construction Meetings. The City Designated 
Representative shall invite the Sound Transit Designated Representative to 
participate in pre-construction and on-going construction meetings with 
the City’s contractor awarded the contract(s).  The City shall represent all 
communications with the contractor, including issues or concerns that may 
be raised by Sound Transit. 
 

6.4.6 Compliance with laws: The City shall secure, or cause the contractor to 
secure, all permits, approvals, licenses and inspections necessary for 
execution of the Work.  Furthermore, the City shall be responsible or 
shall cause its contractor to be responsible, as applicable, for the 
Project’s compliance with all laws, ordinances, rules, regulations and 
lawful orders of any pubic authority bearing on performance of the 
Work.   
 

6.4.7 Use, Control, and Maintenance:  Federal transit law requires a recipient 
of a federal grant or loan to have satisfactory continuing control over the 
use of and the ability to maintain the improvements and facilities 
constructed with federal funds.  The facilities constructed under this 
Agreement will be operated for the purposes for which the grants were 
given over the useful life of the facilities.  Any operating changes made to 
the facilities will be consistent with the federal continuing control 
requirement.   
 

6.5 Design or Construction Contract Changes and/or Change Orders: 
 

6.5.1 Change Order Matrix.  The administration of change orders will 
typically follow the contract amounts and scalability as provided in 
Exhibit K. 
 

6.5.2 City Added Work.  The City in its sole discretion may add betterments to 
the scope of work as provided herein, and shall be solely responsible for 
all costs due to the betterments, including design, permitting, and 
increases on construction costs, including administration and inspection of 
the betterment, impacts to original work, and related construction working 
days or other related costs. 
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6.5.3 Sound Transit Added Work. Sound Transit may request the City to add 
additional work within the design and construction of the Project.  Such 
requests shall be made in writing and shall describe the additional work 
required to be accomplished.  The Parties shall agree on what additional 
work will be included, which does not jeopardize grant funding or other 
obligation requirements.  Upon Agreement to the scope of work to be 
added, Sound Transit shall be solely responsible for all costs due to the 
requested and agreed to additional work, and shall pay such costs within 
45 days of invoice by the City.   
 

6.5.4 Verbal/Email Change Order Approval: The City may request a verbal 
approval from the Sound Transit Designated Representative, which must 
be simultaneously confirmed by an email from the Sound Transit 
Designated Representative, for a change order if it is determined that it is 
in the best interest of the Project and the Parties to proceed with the work 
immediately in order to avoid added delay costs to the Project and 
approval shall not be unreasonable withheld by Sound Transit.  Such 
verbal/email authorization will subsequently be captured by written 
Agreement and transmittal of the approved change order. 
 

6.5.5 Written Approval from Sound Transit:  For Change Orders that are not 
going to potentially pose a delay to the Project or are deemed within the 
scope of the Project intent, the City shall issue a written notice and request 
for approval from Sound Transit of the change order within five (5) 
working days from receipt of a complete change order from the City’s 
contractor.  Failure of Sound Transit within ten (10) working days to (a) 
issue written notice of rejecting the Change Order or (b) provide notice to 
the City that additional review time is necessary shall be deemed as 
approval of the Change Order. 
 

6.5.6 Change Orders that Exceed the “Project Total Budget”:  A change 
order request that will cause the City to exceed the established “Project 
Total Budget” as shown on Exhibit L, shall be reviewed within forty-five 
(45) calendar days to allow the Parties time to identify sufficient funds to 
pay their proportionate share of the Work as set forth in Section 6.16 and 
Exhibit L. 
 

6.5.7 Cost Sharing:  Notwithstanding any provisions of this Agreement, the 
Parties shall approve and provide the funding for the approved Project and 
associated Change Orders arising out of the results of construction, and 
administering construction of the Project and terms of the construction 
contract.  Any protest, dispute and claims and resolution thereof, within 
the process of administering the construction contract shall be binding on 
the City and Sound Transit in the same manner.  The City shall be the lead 
agency in presenting any settlement recommendations.  Nothing in this 
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Agreement shall excuse the City or Sound Transit from their respective 
responsibilities or of its own negligence or gross errors. 
 

6.6 Notice of Protest by Contractor.  In the event that the City’s Contractor submits a 
written Notice of Protest, all matters regarding said protest shall be addressed in 
accordance the Washington State Standards Specifications and Contract documents.  
The City shall provide Sound Transit with a copy of any written protest within fifteen 
calendar days of receipt.  The City shall allow Sound Transit fifteen (15) calendar 
days to review and comment on the Protest.   

 
6.6.1 Failure of Sound Transit to issue written comment within fifteen (15) 

calendar days of receipt of said Protest shall be deemed as “No Comment 
from Sound Transit” and the City shall proceed to resolve the Protest in 
accordance with the dispute resolution processes set forth in its contract 
with the Contractor.  Sound Transit will be kept informed of the status of 
the Protest and any protest resolution, which requires compensation, shall 
be documented in a written change order, and processed in accordance 
with the terms of this section. 

 
6.7 Contactor Claims.  In the event that the City’s Contractor submits a construction 

claim that meets the requirements of the WSDOT Standard Specifications, the City 
shall submit a copy of the same to Sound Transit.  The City shall allow Sound Transit 
fifteen (15) calendar days to review and comment on the claim. 

 
6.7.1 Failure of Sound Transit to issue written comment within fifteen (15) 

calendar days of receipt of said claim shall be deemed “No Comment from 
Sound Transit” and the City shall proceed to resolve the Claim in 
accordance with the dispute resolution processes set forth in its contract 
with the Contractor.  Sound Transit will be kept informed of the status of 
the Claim and any resolution, which requires compensation, shall be 
documented in a written change order, and processed in accordance with 
the terms of this section. 
 

6.7.2 In the event such claims cannot be settled through the dispute resolution 
processes and the Contractor files a lawsuit or demands arbitration, the 
City shall defend against such actions.  Sound Transit shall pay its 
proportionate share based on Exhibit L of all defense costs incurred by 
the City, including reasonable attorney fees and consultant costs and any 
settlement, court judgment, or arbitration awards resulting from such 
claims unless the claims were caused by the negligent acts or omissions of 
the City. 

 
6.8 Suspension of Contract Work.  The City may take action allowed by the WSDOT 

Standard Specifications to suspend all or part of the Work on the contract.  Routine 
contract actions such as suspension for weather conditions or for critical item delivery 
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may be taken without consultation with Sound Transit.  Non-routine suspension 
actions will be discussed with Sound Transit before they are taken.    
 

6.9 Inspection and Acceptance of Work.  The City is the lead agency for inspection and 
acceptance for construction of the Project.  Through on-going coordination Sound 
Transit will be informed of submittals and any rejection of materials. Sound Transit 
will provide their approval and acceptance of materials or changes associated with the 
Sound Transit Improvements. 

 
6.9.1 Sound Transit shall provide inspection support and written acceptance on 

the Sound Transit Improvements, including but not limited to the 
following: 
a) Secant Pile walls, and CSL testing results 
b) Girder or Diaphragm elements which provide for their Overhead 

Catenary Systems attachments 
c) Barriers, throw fencing and attachments,  
d) Final grades and locations for construction of the sub-structure 

elements, including staking for secant pile walls, pier caps, and 
girder seats. 

e) Wall drains 
 

6.9.2 Sound Transit shall be responsible for all costs or other work associated 
with verification of the City’s alignment and control for construction of 
the Project.   
 

6.10 Substantial Completion.  In accordance with the WSDOT Standard 
Specifications, the City may determine construction of the Project to be substantially 
complete.  Sound Transit shall participate in the Substantial Completion inspection 
activities, including any formal Project field reviews and any formal meetings or 
discussions.  Sound Transit shall provide the City with a complete list of concerns or 
deficiencies within fourteen calendar days from the date of the substantial completion 
inspection for inclusion in the City’s formal punch list.  Sound Transit shall inspect 
all associated corrective actions to deficiencies found, and inform the City in writing 
of any further corrections or deficiencies. 
 

6.11 Physical Completion.  In accordance with the WSDOT Standard Specifications, 
the City may determine construction of the Project to be Physically Complete.  The 
City shall notify Sound Transit in writing of its intent to declare the Project Physically 
Complete.  Sound Transit shall respond in writing, within fourteen calendar days 
indicating Agreement or a detailed description of any objection.  Failure of Sound 
Transit to provide a written response within fourteen calendar days shall constitute 
Sound Transit’s concurrence with the City’s determination of the Project being 
Physically Complete.  If Sound Transit expresses an objection, the Parties may pursue 
dispute resolution as provided herein.  Both Parties agree to act as expeditiously as 
possible to assure timely resolution. 
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6.12 Notification of Completion:  When the City determines that Completion has 
been accomplished, in accordance with the WSDOT Standard Specifications, the City 
shall notify the Sound Transit Designated Representative in writing of its intent to 
declare Completion.  Sound Transit shall respond in writing within seven (7) calendar 
days indicating agreement or a detailed description of any objection.   

 
6.12.1 Failure of Sound transit to issue such a response within seven (7) calendar 

days shall constitute Sound Transit concurrence with the declaration of 
Completion by the City.  If Sound Transit does express objection to the 
intention of the City to declare Completion, the Parties may pursue the 
dispute resolution process described in this Agreement.  The Parties agree 
to act as expeditiously as possible to assure a timely resolution.  
 

6.13 Final Acceptance.  Upon Final Acceptance of the Project, as defined in the 
WSDOT Standard Specifications, the City and Sound Transit shall assume care, 
custody, and control of their respective project elements, including bearing sole 
responsibility for the costs of maintenance, operations, and preservation of items 
described in Section 4.1. 
 

6.13.1 Defective Work:  The City will pursue any remedies available against the 
City’s contractor or utility consistent with the construction contract 
provisions and WSDOT Standard Specifications.  The City’s contractor 
will be contractually responsible for correcting/replacing non-conforming 
work.   
 

6.13.2 Warranty:  The City will notify Sound Transit in writing of the planned 
release of the performance and warranty bond that will be held for one 
year following final acceptance of the Project.  Sound Transit shall be 
responsible for all costs for inspection of its project elements prior to the 
City’s release of the bond.  The City shall be responsible for enforcing all 
corrective actions prior to release of the bond. 
 

6.14 Project Funding.  
 

6.14.1 Budget.  An itemized estimated budget for the Project is attached hereto 
as Exhibit L, and is incorporated herein by this reference.  Exhibit L shall 
be updated to reflect the award of construction contract(s), and final costs 
of the Project as set forth in Section 6.15.1 of this Agreement.   
 

6.14.2 Funding Commitment:  Sound Transit, in consideration of the faithful 
performance of the construction work to be administered by the City, 
agrees to reimburse the City for its respective share of the Total Project 
Budget, and the City will provide funds for the City’s share of the Project 
Total Budget, for eligible actual direct and related indirect cost of the 
work as shown on Exhibit L. 
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6.14.3  Grant Awards. Should either Party utilize existing grant funds or obtain 
additional grant funding for the Project, said grant funding shall be applied 
toward that Party’s contribution of this Agreement.  
  

6.14.4 Contingencies.  The Parties agree that construction contingencies will be 
held in reserve to address expenditures that may be in excess of the 
awarded contract to address unforeseen changes that may be addressed 
through approved change orders, in accordance with the WSDOT 
Standard Specifications and City Special Provisions. 
 

6.14.5 Decisions Regarding Expenditures: Notwithstanding Section 6.5, the 
Parties agree to the following rules for expenditures. 
a. Expenditures within the Total Budget:  The City may expend funds 

up to the “Project Sub-Total” as shown in Exhibit L without 
further approval from Sound Transit and without regard to the 
percentages within individual cost categories; and 

b. Expenditures in Excess of the Project Sub-Total Budget:  The City 
must receive written approval from Sound Transit, except as 
provided otherwise in Section 6.5 of this Agreement, for 
expenditures that will cause the Project cost to exceed the Project 
Sub-Total Total Budget as shown in Exhibit L. 
 

6.15 Payment - Construction.   
 

6.15.1 Cost Sharing.  The Parties have agreed to the distribution and 
responsibilities in costs for construction as provided in Exhibit L.  The 
Parties agree to supplement the attached Exhibit L to reflect the updated 
and final costs for the Project, including contingency provisions and costs 
for administration of the construction contract(s) as shown in Exhibit L.  
This is an administrative supplement, which will not require further 
Council action relative to this Agreement as provided herein. 
 

6.15.2 Initial Payment by Sound Transit: Initial Payment by Sound Transit.    
Following award of the construction contract(s) and issuance of notice to 
proceed by the City, Sound Transit shall pay the City an initial payment of 
10% of the construction contract(s) award plus estimated construction 
administrative, engineering and inspection costs within sixty (60) calendar 
days, for either the 120th Ave NE or 124th Ave NE, whichever may occur 
first.  This advance payment will be used to cover both construction 
contract and construction administrative and inspection costs until such 
time as further reimbursement is necessary as supported by pay estimate 
approvals by the City.  The advance payment will be credited toward the 
total amount of cost sharing as assigned to Sound Transit identified in 
Exhibit L.   
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6.15.3 Invoicing:  The City shall invoice Sound Transit monthly to cover costs 
incurred for the Work necessary to complete the Project.  Such invoices 
shall include the required documentation provided in Section 6.15.4 
below.  Sound Transit’s initial payment shall be credited toward its 
proportionate share of such costs identified in Exhibit L of this 
Agreement.  Once such initial payment credit is expended, Sound Transit 
shall make payment to the City within sixty (60) days of receipt of such 
invoices.  Failure to pay within sixty (60) days will be deemed a failure to 
perform and subject to the provisions of Section 10.0 Default of this 
Agreement.    
 

6.15.4 Payment Request Documentation: All requests for payment by the City 
shall be referenced to or accompanied by supporting documentation.  
Payments to the Contractor will be supported by documentation as 
described in the WSDOT Construction Manual.  This documentation will 
be made available for Sound Transit to inspect at any time during normal 
working hours and any copies requested will be furnished.  
Documentation of all other costs included in the City’s request for 
payment will be as agreed by the Parties.  
 

6.15.5 Prompt Payment by Sound Transit: Sound Transit agrees to make 
prompt payment to the City within forty-five (45) calendar days from 
receipt of the City’s invoice.   

 
7.0 DESIGN AND CONSTRUCTION CONTRACTS 

 
7.1 Insurance and Liability.  The City shall require any contractors or subcontractors 

for the Project to maintain insurance as required by the City in its standard 
contracts, and to name Sound Transit as an additional insured on their required 
insurance.  The City shall also either require any professional services consultants, 
subconsultants, contractors or subcontractors  working on City projects impacting 
the Light Rail Transit Way to carry appropriate levels of Professional Liability 
insurance coverage during the course of design, engineering, and construction or the 
City may itself acquire such insurance or self-insure the work.  In addition, the City 
shall require its contractors and subcontractors to indemnify and hold harmless 
Sound Transit in the same manner and to the same extent as the City, including the 
waiver of any industrial insurance immunity.  
 

7.2 FTA Design and Construction Provisions.  The City agrees to comply with the 
federal funding requirements described at http://www.fta.dot.gov/12831_6195.html 
by incorporating the applicable federal clauses and requirements into its contracts 
with third party contractors and their subcontractors.  The Parties will work 
cooperatively to determine which federal clauses and requirements are applicable to 
which contracts before the City initiates its procurement process for each contract.  
Questions from the designer or contractors regarding the interpretation or 
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requirements of the FTA Federal Contracting Provisions will be directed to the City 
who will then coordinate with Sound Transit as soon as practicable for resolution. 

 
8.0 DISPUTE RESOLUTION 

 
8.1 Each Party will work collaboratively to resolve disputes arising from activities 

performed under this Agreement.  Disagreements will be resolved promptly at the 
lowest level of hierarchy.  All Parties shall follow the following dispute resolution 
process, with the exception to construction claims or protests: 
 

8.2 The Designated Representatives of each Party as set forth in this Agreement shall use 
their best efforts to resolve disputes and issues arising out of or related to the tasks 
and services covered by this Agreement; provided however, this section does not 
apply to Contractor Protests and Claims, provided in Section 6.6 Notice of Protest by 
Contractor and Section 6.7 Contractor Claims.  Each Party’s designated 
Representatives will jointly cooperate in providing staff, and necessary support to 
facilitate and resolve the performance of this Agreement and resolution of any issues 
or disputes. 
 

8.3 Each of the Designated Representatives shall notify the other in writing of any issue 
or dispute that they believe requires resolution.  Upon receipt of written notification, 
the Designated Representatives, and others a may be required, shall meet within three 
(3) business days to attempt to resolve the issue, problem or dispute. 
 

8.4 Designated Representatives at this initial level will be: 
 

City of Bellevue    Sound Transit 
Maher Welaye     Jason Bailey 
Engineering Manager    Senior Civil Engineer 
450 110th Ave NE    401 S. Jackson Street 
Bellevue, WA 98004    Seattle, WA 98104 
Phone: 425-452-4879    206-689-4983 
MWelaye@bellevuewa.gov   Jason.bailey@soundtransit.org 

 
Alternate:       
David Cieri     Tony Raben 
Construction Manager    Principal Construction Manager 
450 110th Ave NE    401 S. Jackson Street 
Bellevue, WA 98004    Seattle, WA 98104 
Phone: 425-452-2753    206-398-5171 
DCieri@bellevuewa.gov   tony.raben@soundtransit.org 
    

 
8.5 In the event those persons are unable to resolve the dispute, the issue or dispute shall 

be elevated to the next higher level in hierarchy, and they shall meet within three 
business days and engage in good faith negotiations to resolve the issue or dispute. 
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City of Bellevue    Sound Transit 
Ron Kessack     John Sleavin    
Assistant Director    Deputy Proj. Dir. – East Link   
Transportation Department   401 S. Jackson Street 
450 110th Ave NE    Seattle, WA 98104 
Bellevue, WA 98004 
Phone: 425-452-4631    206-398-5150 
RKessack@bellevuewa.gov   john.sleavin@soundtransit.org 

 
Alternate: 
David Berg     Ron Lewis 
Transportation Department Director  Deputy Dir. – Link Light Rail 
450 110th Ave NE    401 S. Jackson Street 
Bellevue, WA 98004    Seattle, WA 98104 
Phone: 425-452-6468    206-689-4905 
DBerg@bellevuewa.gov   ron.lewis@soundtransit.org 

 
8.6 In the event that those persons are unable to resolve the dispute at the Assistant 

Director or Director level, the issues shall be elevated to the City Manager and Sound 
Transit Executive Director, and they shall meet within five (5) business days and 
engage in good faith negotiations to resolve the issue or dispute. 
 

8.7 The Parties Agree that they shall have no right to seek relieve in a court of law until 
and unless each of these procedural steps have been exhausted. 

 
9.0 DESIGNATED REPRESENTATIVE.   
 

The City and Sound Transit have designated formal points of contact and coordination 
for this Project as shown below.  

 
City of Bellevue    Sound Transit 
Maher Welaye     Jason Bailey    
Engineering Manager    Senior Civil Engineer 
450 110th Ave NE    401 S. Jackson Street 
Bellevue, WA 98004    Seattle, WA 98104 
Phone: 425-452-4879    206-689-4983 
MWelaye@bellevuewa.gov   Jason.bailey@soundtransit.org 

 
10.0 DEFAULT 

 
No party shall be in default under this Agreement unless it has failed to perform under this 
Agreement for a period of thirty (30) calendar days after written notice of default from the other 
party.  Each notice of default shall specify the nature of the alleged default and the manner in 
which the default may be cured satisfactorily.  If the nature of the alleged default is such that it 
cannot be reasonably cured within the 30-day period, then commencement of the cure within 
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such time period and the diligent prosecution to completion of the cure shall be deemed a cure; 
provided that in no event shall a cure take longer than ninety (90) days to complete without 
mutual written consent.  Any dispute regarding the existence of a default or appropriate cure 
shall be handled through dispute resolution. 
 
11.0 REMEDIES; ENFORCEMENT 

 
11.1 The Parties reserve the right to exercise any and all of the following remedies, 

singly or in combination, and consistent with the dispute resolution and default 
Sections of this Agreement, in the event the other violates any provision of this 
Agreement:  
 
a) Commencing an action at law for monetary damages; 
b) Commencing an action for equitable or other relief;  
c) Seeking specific performance of any provision that reasonably lends itself 

to such remedy; and 
d) The prevailing party (or substantially prevailing party if no one party 

prevails entirely) shall be entitled to reasonable attorney fees and costs.  
 

11.2 Remedies are cumulative; the exercise of one shall not foreclose the exercise of 
others. 
 

11.3 Neither Party shall be relieved of any of its obligations to comply promptly with 
any provision of this Agreement by reason of any failure by the other Party to 
enforce prompt compliance, and such failure to enforce shall not constitute a 
waiver of rights or acquiescence in the other Party’s conduct. 

 
12.0 TERMINATION AND RECORD RETENTION 

 
12.1 This Agreement shall terminate upon completion of the Work under this 

Agreement and Final Acceptance of the Work by the City and Sound Transit.  
Neither the City nor Sound Transit may terminate this Agreement prior to project 
acceptance by the City nor may either Party terminate this Agreement without the 
concurrence of the other Party.  Notice of termination shall be provided ten (10) 
days in advance and followed by written notification.  Termination shall be in 
writing and signed by both Parties.  
 

12.2 During construction of the Project and for a period of not less than six (6) years 
from the date of final acceptance as provided herein, the City will maintain and 
make available the records and accounts pertaining to the Project, for inspection 
and audit by Sound Transit, and for the use in the event of litigation, claim or any 
other purpose.  
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13.0 MUTUAL INDEMNITY AND HOLD HARMLESS  
 

13.1 Sound Transit Owned Improvements and City Owned Improvements.  The 
Parties acknowledge that the Sound Transit Improvements are necessitated as a 
result of the East Link Project and that the widening and other improvements to 
120th Avenue NE and 124th Avenue NE are necessitated as a result of the City’s 
CIP.  Upon completion and final acceptance, Sound Transit shall take ownership 
of the Sound Transit Improvements and the City shall take ownership of the City 
Improvements and each shall be responsible for maintenance and control of its 
respective facilities.  To that end, each Party agrees to protect, defend, indemnify 
and hold harmless the other Party, its officers, employees and agents from any 
loss, claim, judgment, settlement or liability, including costs and attorney’s fees, 
arising out of or related to its respective improvements following completion and 
final acceptance of the Project.   

 
13.2 Except as otherwise stated herein, Sound Transit will protect, defend, indemnify, 

and save harmless the City, its officers, employees, and agents from any and all 
costs, claims, judgments, and/or awards of damages, arising out of, or in any way 
resulting from, the negligent acts or omissions of Sound Transit, its officers, 
employees, and/or agents, in the performance of this Agreement. Sound Transit 
agrees that its obligations under this subsection extend to any claim, demand, 
and/or cause of action brought by, or on behalf of any of its employees or agents.  
For this purpose, Sound Transit, by mutual negotiation, hereby waives, as respects 
the City only, any immunity that would otherwise be available against such 
claims under the Industrial Insurance provisions of Title 51 RCW.  In the event 
the City incurs any judgment, award, and/or cost arising therefrom including 
attorney’s fees to enforce the provisions of this article, all such fees, expenses, 
and costs shall be recoverable from Sound Transit.  

 
13.3 Except as otherwise stated herein, the City shall protect, defend, indemnify and 

save harmless Sound Transit, its officers, employees and agents from any and all 
costs, claims, judgments and/or awards of damages, arising out of or in any way 
resulting from the negligent acts or omissions of the City, its officers, employees 
and agents in performing this Agreement.  The City agrees that its obligations 
under this subsection extend to any claim, demand, and/or cause of action brought 
by, or on behalf of, any of its employees or agents.  For this purpose, the City, by 
mutual negotiation, hereby waives, as respects of Sound Transit only, any 
immunity that would otherwise be available against such claims under the 
Industrial Insurance provisions of Title 51 RCW.  In the event Sound Transit 
incurs any judgment, award, and/or cost arising therefrom including attorneys’ 
fees to enforce the provisions of this article, all such fees, expenses, and costs 
shall be recoverable from the City. 
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13.4 This Mutual Indemnity and Hold Harmless shall survive the termination or 
expiration of this Agreement.  

 
14.0 GENERAL PROVISIONS 

 
14.1 Notice.  All notices and communications concerning this Agreement shall be in 

writing and addressed to the Designated Representative. Any Party at any time by 
written notice to the other Party may designate a different address or person to 
which such notice or communication shall be given.  
14.1.1 Unless otherwise provided herein, all notices shall be either: (i) delivered 

in person, (ii) deposited postage prepaid in the certified mails of the 
United States, return receipt requested, (iii) delivered by a nationally 
recognized overnight or same-day courier service that obtains receipts, or 
(iv) delivered electronically to the other Party’s Designated Representative 
as listed herein. 

 
14.2 Time is of the Essence.  Time is hereby expressly declared to be of the essence of 

this Agreement and of each and every term, covenant, agreement, condition and 
provision hereof. 
 

14.3 Jurisdiction and Venue.  This Agreement shall be interpreted, construed and 
enforced in accordance with the laws of the State of Washington.  Venue for any 
action under this Agreement shall be King County, Washington. 

 
14.4 No Third-party Beneficiary.  This Agreement is made and entered into for the sole 

protection and benefit of the Parties hereto and their successors and assigns.  No 
other person shall have any right of action based upon any provision of this 
Agreement. 

 
14.5 No Partnership.  No joint venture or partnership is formed as a result of this 

Agreement.  No employees, agents or subcontractors of one Party shall be 
deemed, or represent themselves to be, employees of any other Party. 

 
14.6 Amendments.  No modification or amendment of this Agreement may be made 

except by written agreement signed by both Parties.    
 
14.7 Severability.  If any one or more of the provisions of this Agreement or the 

applicability of any such provision shall be held invalid or unenforceable, such 
provision shall be modified to the extent necessary to make it or its application 
valid and enforceable, and the validity and enforceability of all other provisions of 
this Agreement and all other applications of any such provision shall not be 
affected thereby. 

 
14.8 Entire Agreement.  This Agreement constitutes the entire agreement of the Parties 

with respect to the subject matters of this Agreement.   
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Exhibit List 
 

A. 120th Project - Description and Depiction  
 

B. 124th Project - Description and Depiction  
 
C. Property Rights necessary for 120th Project 
 
D. Property Rights necessary for 124th Project 
 
E. TCE 
 
F. Cost Sharing Proportionate Share for Property Acquisition 
 
G. Deleted Intentionally 
 
H. 120th Project – Property to Convey to Sound Transit  
 
I. 124th Project – Property to Convey to City 
 
J. Description of “Work”  
 
K. Change Order Matrix 
 
L. Total Budget and Proportionate Share for Construction 
 
M. 124th Project – Ownership of Improvements 
 
N. 120th Project – Ownership of Improvements 

 



EXHIBIT A 
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EXHIBIT A 

120th Ave NE, NE 12th Street to NE 16th Street 

Project Description 
 

 

This project will extend the 120th Avenue NE widening from NE 12th Street to NE 16th Street. This 

corridor segment includes all intersection improvements at NE 12th Street and will be designed to 

accommodate future intersections at Spring Boulevard, NE 16th Street, and potential property access 

near the NE 14th Street alignment. The roadway cross-section will consist of five lanes, including two 

travel lanes in each direction with turn pockets or a center turn lane. The project will improve, or install 

where missing, bike lanes, curb, gutter and sidewalk on both sides, illumination, landscaping, irrigation, 

storm drainage, and water quality treatment. Between NE 14th and NE 16th Streets, the project will 

include a bridge structure and be designed and constructed in coordination with Sound Transit and the 

undercrossing of the East Link light rail line project in this vicinity. The project will be designed and 

constructed to reflect Bel-Red urban design criteria and to accommodate any necessary new and/or 

relocation of utility infrastructure. The project implementation will also be coordinated with private 

development in the vicinity and the development of 120th Avenue NE Improvements – NE 8th to NE 

12th Streets (Stage 2; CIP Plan No. PW-R-164) and the NE Spring Boulevard improvements to the west 

and east of the 120th Avenue NE corridor (Zones 1 and 2; CIP Plan Nos. PW-R-172 and 173). 
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EXHIBIT B 

124th Ave NE, NE Spring Boulevard to NE 18th Street 

Project Description 
 

 

This project will widen 124th Avenue NE from NE Spring Boulevard to NE 18th Street. The roadway 

cross-section will consist of five lanes, including two travel lanes in each direction with turn pockets or a 

center turn lane. The project will install, curb, gutter and sidewalk or multipurpose trail on both sides, 

planter strips, a bridge structure, retaining walls, illumination, landscaping, irrigation, storm drainage, 

and water quality treatment This project will also install a new signal at NE 16th and street lighting.  The 

project will be designed and constructed in coordination with Sound Transit and the undercrossing of 

the East Link light rail line project in this vicinity. The project will be designed and constructed to reflect 

Bel-Red urban design criteria and to accommodate any necessary new and/or relocation of utility 

infrastructure. The project implementation will also be coordinated with private development in the 

vicinity and the development of 124th Avenue NE Improvements – NE 12th to NE 15th Streets (CIP Plan 

No. PW-R-169) and the NE Spring Boulevard improvements to the west of the 124th Avenue NE corridor 

(Zones 1 and 2; CIP Plan Nos. PW-R-172 and 173). 
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EXHIBIT C 
120th Ave NE 

 

City 
Parcel # 

Owner Fee Square Feet Easement Square Feet TCE Square 
Feet 

6170 793330-0010 & 0060 
WR-SRI 120th LLC 

4,426 Sidewalk/Utility          
Slope                             

14,394 
12,073 

14,636 
 

6182 109910-0011 & 0002 
Auto Company XXI, Inc 

 Sidewalk/Utility             
Wall                                    

1,953 
376 

   4,711 
 

6183 109910-0001 
Pine Forest Properties, Inc. 

60 Sidewalk/Utility              
Drainage                            

116 
143 

 

6184 109910-0025 
Pine Forest Transitory 

2,212 Sidewalk/Utility            
Wall                                

6,960 26,045 
 

6868 793330-0070    * 
SP Spring LLC 

153 Sidewalk/Utility          
Wall                                  

Slope                                 

3,698 
825 
574 

778 

 
 

*  Rights may be dedicated upon issuance of building permit 
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EXHIBIT D 
124th Ave NE 

 

City 
Parcel # 

Owner Fee Square Feet Easement Square Feet TCE Square 
Feet 

6290 109910-0100 
Safeway 

11,914   21,221 

6291 067100-0010 
WR-SRI 120 LLC 

 Sidewalk/Utility             
Wall                                    

2,753 
294 

9,236 
 

6294 282505-9204 
Jacobsen 

5,368 Wall          1,039 20,684 

6295 282505-9003 
Sternoff 

8,773 Wall                                      4,154 44,799 
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WHEN RECORDED, RETURN TO:  
City of Bellevue  
Real Property, Civic Services 
P.O. Box 90012 
Bellevue, WA 98009 

 
 

  

 

 

 
      CR#____________ DATE__________ LOC__________  

Document Title:   TEMPORARY CONSTRUCTION EASEMENT 

Grantor:  Sound Transit   
Grantee:  City of Bellevue  

Abbrev. Legal:      
Additional Lgl:      
Assessors No:       
IN THE MATTER OF:  124th Ave NE – NE 14th to NE 18th Street Project 

 

THE GRANTOR, SOUND TRANSIT for valuable mutual benefits and public 
purposes, hereby grants and conveys to the GRANTEE, THE CITY OF BELLEVUE, 
a Washington municipal corporation, a temporary easement and right-of-way over, 
across, along, through, under and upon the real property described in Exhibit A, 
attached hereto and by this reference, incorporated herein, for the purposes of 
constructing, clearing, grading, excavating, installing, a public roadway, bridge and 
approaches, sidewalk, and all necessary connections and appurtenances thereto; for 
the purpose of constructing, installing, public retaining walls, slopes, illumination, 
signal systems and landscaping; and for the purposes of constructing, installing, 
relocating, public utilities and franchise utilities and all necessary connections and 
appurtenances thereto, including but not limited to water, sewer and storm drainage 
systems, electrical service, vaults, meters, and telecommunication cables, from the 
date of _______________ for a period of __________________, or until the 
completion of the construction of the above referenced project, whichever is earlier.  
 
Said easement contains ____ square feet, more or less. 
 
This easement shall be a covenant running with the land and shall bind Grantors, 
their successors and assigns until the expiration date noted above. 
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                    Page 2 of 2 

 



Dated this            day of                                , 20__. 
 
GRANTOR:   
 
By                                                   _       
  
 
Title                                                  _       
  

 
 
 
Accepted and Approved: 
 
 
GRANTEE:  CITY OF BELLEVUE, a Washington municipal corporation 
 
       Approved as to Form 
 
By _______________________________          By________________________________ 
   Nora Johnson, Director Civic Services   Jerome Roaché, Assistant City Attorney 
 

 
 
 
 
 

 
 

NOTARY ACKNOWLEDGMENT FOR GRANTOR: 
 
STATE OF WASHINGTON ) 
COUNTY OF KING   ) 
 
I certify that I know or have satisfactory evidence that                     _____________________ 
signed this instrument and, on oath, stated that she/he was authorized to execute the 
instrument and acknowledge it as the __________________________________________ 
to be the free and voluntary act of such party for the uses and purposes mentioned in the 
instrument. 
 
Dated this                   day of                                           , 20__. 
 
 (SEAL) 

             
 

 _______________________________________ 
             Notary Public in and for the State of Washington 

  My commission expires ___________________ 
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1 Sound Transit Lead Agency for acquisitions 
2 City of Bellevue Lead Agency for acquisitions 
*Rights may be dedicated upon issuance of building permit 

 

124th Avenue NE(1) - Percentage of Cost Responsibility 

KC Parcel No. Ownership Agency Permanent Rights Damages TCE 

282505-9003 Sternoff Bellevue 99% 0% 84% 

   ST 1% 100% 16% 

282505-9204 Jacobsen Bellevue 94% 0% 51% 

   ST 6% 100% 49% 

109910-0100 Safeway Bellevue 95% 0% 56% 

   ST 5% 0% 44% 

793330-0050 Spring District Bellevue 90% 0% 20% 

  ST 10% 0% 80% 

      

      

      

      

120th Avenue NE(2) - Percentage of Cost Responsibility 

KC Parcel No. Ownership Agency Permanent Rights Damages TCE 

109910-0011 & 

0002 Auto Nation Bellevue 67% 0% 57% 

   ST 33% 0% 43% 

109910-0001 & 

0025 Pine Forest Bellevue 98% 0% 100% 

   ST 2% 0% 0% 

793330-0070 Security Properties* Bellevue 100% 0% 100% 

   ST 0% 0% 0% 

793330-0010 & 

0060 Spring District Bellevue 52% 0% 100% 

  ST 48% 0% 0% 
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EXHIBIT G  
INTENTIONALLY DELETED 



EXHIBIT H 
 

 



rlogwood
Typewritten Text
EXHIBIT H



EXHIBIT H 
120th Ave NE 

Conveyance to ST 
 

City 
Parcel # 

Owner Fee Square Feet Easement Square Feet TCE Square 
Feet 

6170 793330-0010 
WR-SRI 120th LLC 

1,670  0  0 
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EXHIBIT I 
124th Ave NE 

Conveyance to COB 
 

City 
Parcel # 

Owner Fee Square Feet Easement Square Feet 

6290 109910-0100 
Safeway 

11,308 N/A  

6291 067100-0010 
WR-SRI 120 LLC 

 Sidewalk/Utility             
                                   

2,753 
 

6294 282505-9204 
Jacobsen 

5,044 Wall          944 

6295 282505-9003 
Sternoff 

8,673 Wall                                      4,108 
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EXHIBIT J 

Description of Work: 

 

Project Description: 

The Work for this Project will widen 120th Ave NE, between NE 12th Street and NE 16th Street, and 124th 

Ave NE, between NE Spring Boulevard and NE 8th Street in a raised profile configuration.  New 

abutments will be constructed, which serve as walls for the East Link Project retained cut, and support 

new bridge spans over the retained cut.  New arterial roadway improvements consist of five lanes, with  

two travel lanes in each direction and turn pockets or a center turn lane, retaining walls, bike lanes 

(project specific), curb, gutter and sidewalk on both sides, illumination, landscaping, irrigation, storm 

drainage conveyance and water quality treatment, and traffic signal system improvements.  The work 

will relocate and/or construction new water mains, sewer mains (project specific), and other franchise 

utility improvements with temporary relocations, where necessary.  Project mitigation improvements 

addressing project impacts, will be constructed where required. 

The Work as it relates to this Agreement further includes: 

Construction work to be performed by the City’s contractor in accordance with the executed contract 

documents and approved plans, specifications, and special provisions 

Construction inspection, engineering support, and administration to be performed by the City, and 

supported by Sound Transit as necessary 

Interagency coordination with Sound Transit 

Services to be performed by on-call consultants 

Services to be performed in the Maintenance of Traffic (MOT), including external police support services 

Communications and maintaining public information about the Work, and coordination with property 

owners, key stakeholders and other public officials 

Resolution of disputes and/or claims 
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ST CONST 

ENGR

PROGRAM 

MANAGER

DEPT. 

MANAGER

ST 

EXECUTIVE
ST  BOARD

Project 

Inspector

Capital 

Proj Mgr

Asst. 

Trans Dir

Trans 

Director

City 

Manager

City 

Councel

FHWA   

(1)

FTA     

(2)

X X/B

X X X/B X/B

X X X X/B X/B X/B

X X X X/B X/B X/B A

X X X X/B X/B X/B X/B A

X X X X X (3) X/B X/B X/B X/B X/B X/B

X X X X X (3) X/B X/B X/B X/B X/B X/B

C C

C C C C

C C C C C C C C

N N B

N B

B

B B

N B

N N N N N N N N N

B

N N

 ST CONST 

MANAGER

ST PROG 

MANGER
ST Board (3) COB

N N N/X

N N

N N N

N N B

A  Indicates Advance writtern approval is required

C Indicates concurrence with decision to seek schedule recovery or moving the completion date

WSDOT SS (WSDOT Standard Specifications, GSP's and Amendments), COB SP (Special Provisions)

Shoring Plans

1-5)  A cost more than $200,000 but less than $500,000.

CHANGE DESCRIPTION

3-2)  Specification change 

EXHIBIT K

Acceptance of deficient materials

I-1)  A cost less than $10,000

CITY OF BELLEVUE

1-7)  A cost that exceeds the Sub-Total Project Cost.

SOUND TRANSIT

3-7)  Repair of damage qualifying under Section 1-07.13 of WSDOT SS/COB SP

Traffic control plans  (City Streets)

3-8)  A structural change for structures 

3-4)  A structural design change in the roadway section.

3-3)  Material or product substitution

Falsework plans

Sound Transit main concern for notification is to watch items that will effect the schedule or budget of 

the project and applicable agreements

1-6)  A cost more than $500,000.

2-1)  An increase in contract time less than 10 days

2-2)  An increase in contract time more than 11 days, but less than 30 days.

1-8)  A cost that exceeds the Total Project Cost.

CHANGE ORDER APPROVALS

3-1)  Scope Change

FEDERAL

COST CHANGES

SCHEDULE CHANGES

OTHER CHANGES

(7) Bridge Technical Advisor (BTA) allowed in limited cases

OTHER SUBMITTALS

I-2)  A cost greater than $10,000, but less than $25,000

I-3)  A cost more than $25,000, but less than $50,000

I-4)  A cost more than $50,000, but less than $200,000.

3-6) Settlement of a claim submitted under section 1-09.11(2) of WSDOT SS/COB SP

3-5) A determination of a changed condition

(3) The ST Board has adopted a change order management policy

X   indicates approval required

2-3 A change in contract time of more than 31 days.

NOTES

(4) Not allow to exceed $7,500 by State Law

(5) Maybe Regional Approval if Regional Specification is being changed

(6) Requires Materials Lab concurrance on City Streets

N Indicates that notification is required

(1) If FHWA Funding is Used

(2) If FTA Funding is Used

B  Approval for items the City will own and Maintain
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Total Cost Total Cost

Category Total Estimated Cost City of Bellevue Sound Transit Total Estimated Cost City of Bellevue Sound Transit

Civil Construction Contract 8,425,164$                 48% 52% 7,380,519$                41% 59%

Utility Relocations (Public/Private) 2,995,585$                 49% 51% 1,461,465$                41% 59%

Risk Allowance at 70% PS&E 1,186,685$                 57% 43% 830,500$                   41% 59%

Construction Management, Inspection, Administration 1,887,905$                 49% 51% 1,017,540$                41% 59%

On-Call Professional Engineering Services 100,000$                    49% 51% 75,000$                      41% 59%

Direct Costs Items - Water Meters 30,000$                      100% 0% 74,000$                      100% 0%

Design Allowances for current design level 550,197$                    49% 51% 778,545$                   41% 59%

Project Sub-Total 15,175,535$               11,617,568$              

Civil Construction Contract Contingencies 1,346,304$                 49% 51% 815,906$                   41% 59%

 Project Total Budget 16,521,840$               12,433,475$              

EXHIBIT L
Project Funding & Budget

120th Ave NE 124th Ave NE

Funding Commitment Funding Commitment
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EXHIBIT N 
 

 



120th Ave NE

Ownership of Improvements

Bellevue
City of

TRANSPORTATION DEPARTMENT

Sound Transit East Link Undercrossing

999 3RD AVENUE, SUITE 3200

SEATTLE, WASHINGTON 98104-4020

PH: 206-382-5200 
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